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PERFORMANCE WORK STATEMENT

U.S. ENVIRONMENTAL PROTECTION AGENCY
ENFORCEMENT SUPPORT SERVICES IV CONTRACT
EP-S4-09-03

Potentially Responsible Party (PRP) Searches for Multiple Superfund Sites

1) Smokey Mountain Smelters, Knoxville, TN, Spill ID Number: A4MD
2) Walker Machine Products, Inc., Collierville, TN, Spill ID Number: B4X8
3) Fairfax St. Wood Treaters, Jacksonville, FL, Spill ID Number: B4B5
4) U.S. Rubber Reclaiming, Vicksburg, MS, Spill ID Number: B4H7
5) Copper Basin Mining District, Polk County, TN, Spill ID Number: A485
6) ESB, Inc., Atlanta, GA, Spill ID Number: A4AB
7) Northeast Lagoon, Gainesville, Florida, Spill ID Number: B4Y9
8) American Creosote Works, Inc., Louisville, Mississippi Spill ID Number: 04F2
9) Hi-Temp Site, Humboldt Tennessee, Spill ID Number: B42D
10) Pender Plating, Burgaw, North Carolina, Spill 1D Number: B4T3

Task Order No.: 0079
August 14, 2013
INTRODUCTION
PURPOSE

The purpose of this task order is to conduct Potentially Responsible Party (PRP) Searches
at the Superfund Sites listed above. To determine if PRPs exist and if they are financially
viable. This Performance Work Statement (PWS) sets forth the framework and
requirements for this task order. The goal of the task order is to gather evidentiary
information, both with regard to liability and viability. on PRPs for use in Superfund
enforcement actions. The estimated completion date for this task order is 12 months
upon receipt of the task order.

The contractor is advised that the initial tasking is for the preparation of a baseline PRP
Search and a subsequent modification to the task order will be considered for additional
activities upon approval of the staffing plan or baseline PRP Search.

SITE DESCRIPTION - Smokey Mountain Smelters, Knoxville, Tennessce,
Spill ID # A4MD

Smokey Mountain Smelters (the facility) is located at 1508 Maryville Pike in Knoxville,
Tennessee. The facility encompasses approximately 15 acres. In 1979, Smokey
Mountain Smelters began recycling aluminum from industrial from industrial sources
and discontinued operations in 1994. Prior to 1979, various companies conducted
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agricultural activities starting in 1928. The current site consists of a drum reconditioning
area, a dredge and fill pond. an unlined surface impoundment. a sulfur storage tank. a
pesticide storage warehouse, a granular warehouse. a fertilizer plant, a herbicide building.
a specialty products warehouse. a pesticide blending plant. and an acid plant.

SITE DESCRIPTION —Walker Machine Products, Inc., Collierville, TN, Spill ID #
B4X8

The Walker Machine Products site is located at 459 Washington Street in Collierville.
Tennessee. Walker operated from about 1953 to 2002 and produced automated machine
screw products and used mineral spirits to clean the finished products. According to a
1987 TDEC inspection report, Walker may have disposed of waste into the ground.
The facility is currently occupied by Langley Wire Cloth Products, which makes filters

from wire cloth. Langley conducted a Phase | & II study prior to the property purchase in
2005.

SITE DESCRIPTION —Fairfax Street Wood Treaters, J acksonville, Florida, Spill
ID # B4B5

The Fairfax Street Wood Treater site is a chromate copper arsenate (CCA) wood
treatment facility located in a residential neighborhood in Jacksonville, Florida. Process
and raw materials are located in seven above ground storage tanks measuring
approximately 120,000 gallons. The owners are currently involved in bankruptey
proccedings and EPA is working with the Trustee on access issues.

SITE DECRIPTION —U.S. Rubber Reclaiming, Vicksburg, Mississippi, Spill ID
# B4l7

The U.S. Rubber Reclaiming site consists of a former rubber reclamation facility located
in Vicksburg, Mississippi. MDEQ requested EPA’s assistance in mitigating hazards
associated with uncontrolled hazardous substances, stored in over fifty (30) drums and
two above ground storage tanks.

SITE DESCRIPTION - Copper Basin Mining District, Polk County, Tennessee,
Spill ID # A485

The Copper Basin Site consists of approximately 30 miles of land in Polk County.
Tennessee. Extensive former copper and sulfur mining operations began at the site in the
early 1800°s. Mining continued at the site for more than 130 years. Mining operations
ceased in 1987. and sulfuric acid production was discontinued in 2000.

SITE DESCRIPTION — ESB Inc., Atlanta, Georgia, Spill ID # A4AB
The ESB site is a defunct manufacturer of lead-acid automotive batteries located in
Atlanta, Georgia. The company began manufacturing automotive batteries in 1948. In

the later vears ESB revamped its operations (o include charging, packaging, and
distributing automotive batteries. In 1982, ESB Inc. changed its name to Exide
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Incorporated (Exide) and is currently owned by Exide Corporation of Horsham.
Pennsylvania.

SITE DESCRIPTION - Northeast Lagoon (Cabot-Koppers), Gainesville, Florida
Spill ID # B4Y9

The Northeast Lagoon was a man-made structure, constructed prior to 1937 on railroad
property situated northeast of the Cabot Carbon location. The Lagoon presumably had a
function related to railroad activities. A common practice for coal or wood-fired
railroads at that time was to extinguish the locomotives® fire at the end of a run by
dropping the ashes into a water-filled pit. Insofar as the Northeast Lagoon’s location
coincides with the northern terminus of the railroad line. routine use of the lagoon as a
receptacle for locomotive firebox waste is inferred. The lagoon was filled and graded
during the 1960°s.

SITE DESCRIPTION - American Creosote Works, Inc., Louisville, Mississippi,
Spill ID # 04F2

American Creosote Site granted a right-of-Way over Tracts 1 and 3 to the New Orleans
Mobile & Chicago R.R. Company. This right of way allowed the railroad to operate on
land adjacent to eleven railroad tracts on part of the property. though the tracts were to be
solely for the private use of the American Creosote Works creosoting plant.

SITE DECRIPTION - Hi-Temp Site, Humboldt, Tennessee, Spill ID # B42D

The Hi-Temp Site is an abandoned facility in a dense residential neighborhood in Gibson
County, Tennessee. The facility made ceramic for the metal casting business

but closed in 2007. TDEC notified EPA that numerous contains of hydrogen peroxide.
sodium hydroxide, and several drums of unknown material were abandoned. The facility
is unsecured and being used by parties who are dumping waste on the property.

SITE DESCRIPTION - Pender Plating, Burgaw, North Carolina, Spill ID # B4T3

Pender Plating is a electroplating facility located in Burgaw, North Carolina.

The site is contaminated with high concentrations ol spent rinse waters and cleaning
solvents from the plating operations. Dissolved metals such as chrome. cadmium, nickel
are suspected to be above concentrations in various parts of the facility and may be
corrosive.

Project planning and Scoping Meeting
This work element involves planning for the execution and overall management of this
task order. The technical and managerial activities required to develop the baseline PRP

Search and the associated costs shall be developed during the planning phase and detailed
in the staffing plan and cost estimate.

STAFFING PLAN
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Prepare and submit a staffing plan that includes a detailed description of the task’s
activities, performance monitoring, and overall management strategy. Typical activitics
involved in preparing the staffing plan include, but are not limited to the following:

. Contacting the Task Order Monitor (TOM) within five (5) calendar days after
receipt of the task order to schedule the scoping meeting to be held at the U.S.
EPA Region 4 Office in Atlanta, Georgia.

- Preparing and submitting a final stafting plan within 15 business days after the
scoping meeting and/or site visit. The staffing plan shall include a detailed
description of the technical approach for the baseline PRP Search activities in
accordance with the Task Order.

. Preparing the estimated cost to complete the Task Order, including subcontractor
costs.
. Negotiating and preparing a revised staffing plan if the contractor fails to meet the

Region’s minimum standards. Note that EPA does not anticipate need to re-
negotiate with the contractor nor require the contractor L0 revise the staffing plan.

Project Management and Reporting

PROJECT MANAGEMENT

Perform activities required to effectively manage the task order. These activities include.
but are not limited to the following:

. Monitoring cost and progress
J Preparing and submitting monthly progress reports that document monthly and

cumulative cost, performance status and technical progress

- Preparing and submitting monthly invoices in accordance with the level of detail
as specified in the contract

. Participating in meetings. preparing and submitting meeting summaries
. Reviewing background documents as directed by EPA
TASK 2 ENFORCEMENT SUPPORT TASKS

The Contractor shall perform the following baseline PRP Search activities:

1 PRP Liability Compilation — The contractor shall perform a review of the
previous owner/operators, updating information as necessary and compile a PRP
LSt

2.

Financial Research — The contractor shall conduct an ability-to-pay analysis as
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necessary for the identitied PRP’s:

3. Prepare PRP [dentification Database and Contact Log - The contractor shall
create and/or maintain a commercial off-the-shelf database containing contract
information for target parties (as defined by the task order manager, including
verified mailing address, name and address of Registered Agent, phone number
and mailing and tracking information);

4. Update Title Documents
a. obtain specific updated title documents and/or parcel maps:
b. conduct review of the title search from the first industrial use and obtain

updated documents for this period that indicate current and/or present
owner, lessors, and lessees:

e. review and analyze all title documents in order to determine the ownership
and condition of title during period of operation (this may also include the
preparation of title trec diagrams and accompanying narrative report);

d. provide updated copies of title documents and a memorandum discussing
conclusions of title analysis

3. Prepare PRP Search Report.

24 Close-Out Memorandum Support

The contractor shall perform the necessary activities to close out the task order in
accordance with the contract requirements. Typical activities include, but are not limited
to the following:

. Packaging and returning to documents to the government

. Preparing the closcout report in accordance with Regional guidance and other
procedures as specified in the Task Order

PLACE OF PERFORMANCE

The work shall be performed at the Contractors site. Meetings shall be held in Region 4
Office or at the Contractor’s office.

PERFORMANCE MEASURES AND EXPECTATION
Performance Measures

a) Clarity

b) Completeness
c) Cost

d) Quality

e) Timeliness

Performance Expectations

. Clarity — The Contractor’s deliverables must be concise and to the point so that
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the results of the PRP Search are understandable

. Completeness — The Contractor shall capture 100% of the data elements required
by the baseline PRP Search

y Cost — The Contractor’s costs must not exceed the approved Task Order budget
for this Task Order. EPA directed work plan modification would result in the
Contractor’s revised staffing plan

’ Quality — The deliverable encompass to all Task Order specifications and does not
require significant revision(s) due to EPA’s Tom finding error(s) or omission(s)

. Timeliness — 95% of all deliverables are received on time in accordance with the
due date of the deliverable

REPORTING

The contractor shall follow the requirements in the contract PWS for preparation of the
monthly progress and financial reports (MPR). Inclusive of the MPR requirements are
reporting of the technical progress. deliverable status. financial status (cost and fees) and
task order issues.

The contractor shall receive. on a monthly basis, feedback of task order monitor (TOM)
performance reviews. In the event that questions are raised during the monthly review
process that requires additional information/support documentation. the contractor shall
respond in writing to the TOM with a cc: to the project officer (PO).

SCHEDULE OF DELIVERABLES

The contractor shall perform/submit the following tasks and deliverables at the timelrame
specified below:

Deliverable Due Date

Staffing Plan ..o i 13 days after receipt of Task Order
PRP Liability Compilation ..o 5 weeks from staffing plan approval
Financial Research TBD
PRP Identification Database & Contact Log............. 16 weeks from staffing plan approval
Title Search RepOrt.......ccovmiiiniinnmiinisienes 12 weeks from staffing plan approval
PRP Secarch chmlzz-l weeks from staffing plan approval
Close-OUt REPOT....ccviuiiiiriiiiieienimsissnsss s 32 weeks from staffing plan approval

ANTICIPATED TRAVEL REQUIREMENTS

The contractor will be required to travel to the EPA Regional office in Atlanta, Georgia
to retrieve and/or review EPA files. The contractor will be needed to travel or
subcontract work.
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CONTACT

Blake Sterling

Task Order Monitor

Environmental Protection Agency

Superfund Enforcement & Information Management Branch
61 Forsyth Street. SW

Atlanta, Georgia 30303

404-562-8852 office

404-562-8842 fax
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TOEROEK ASSOCIATES, INC.

STAFFING PLAN

Customer EPA Region 4
Prime Contract Master EP-S4-09-03
Task Order #079
Description

Period of Performance 9/29/12 - 9/28/14

PRP Multi-Site - ESB, Inc. Superfund Site

Labor Category

Senior Attorney

Mid Level Altorney
Altorney

Civil Investigator

Data Entry Clerk
Engineer

Environmental Analyst
Financial Analyst
Financial Manager
Paralegal Specialist
Program Manager

Project Manager
Research Analyst

Sr. Environmental Analyst
Title Abstractor

QA QC Manager
Community Rel. Specialist

TOTAL - LABOR I]:ml@ $28,717.79

OTHER DIRECT COSTS
Rale  Unils Cosls
Travel: Local Mileage (D )(4 B
Travel' Local Parking
Travel - Extended Stay (see Y1 Travel tab)
ODC Detail (roca copies charges, corporate documantatich - harge
Reproduction - Copies (B&W) s
Reproduction - Copies {Color) $
Office Supplies
Equipment / Rent Cost
Other (Telephone. etc.)
Poslage & Mailings
Subtotal - ODCs
Subconlracts and Handling (S&H)
TOTAL - ODCs $805.58

SUBCONTRACTS
TechLaw $0.00
Title Company $0.00
Appraiser $0.00
Surveyor $0.00
Investigator / Transcription $0.00

Subtotal - SUBCONTRACTS $0.00
Subcontracts and Handling (S&H) $0.00

TOTAL - SUBCONTRACTS $0.00
TOTAL TARGET PRICE $29,523.37

EPA Summary

LUNFIVEI 1ML DUDNYE DD 1IN Ui 1 iy (o

Labor Summary by Task

Hours  Total
(b)(@) CBI

Management
Task 1
|Task 2
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